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Site Services and Interface Requirements 

 

The Oak Ridge Reservation Cleanup Contract (ORRCC) Contractor shall coordinate with 

Department of Energy (DOE), National Nuclear Security Administration (NNSA), the Oak 

Ridge National Laboratory (ORNL) and Y-12 National Security Complex (Y-12) Site 

Management and Operating (M&O) Contractors, and others, as necessary, to perform the 

Performance Work Statement. The Contractor shall make every effort to ensure that no adverse 

impacts occur to ongoing site missions. ORRCC work activities shall be coordinated with the 

respective site M&O contractor when working in close proximity to other contractor operations 

or facilities. The site services and interface requirements for the ORRCC Contractor include, but 

may not be limited to, those summarized in the table below.  

Category Description of Interface 

Badging and Access 

Authorization 

(Clearance) Processing 

ETTP, ORNL, and Y-12 – The ORRCC Contractor is responsible 

for submitting facility clearance and registration actions (i.e. 

badge requests) to the DOE prime contractor responsible for 

processing the request and issuing the HSPD-12 approved 

credential.  

Carlsbad Field Office/ 

Waste Isolation Pilot 

Plant 

The ORRCC Contractor is responsible for interacting with the 

Carlsbad Field Office, Central Characterization Program, and 

Waste Isolation Pilot Plant as described in The WIPP Central 

Characterization Program CCP/TRU Waste Processing 

Center/Oak Ridge National Laboratory Interface Document CCP-

PO-027 (Revision 7). 

Classification Review The Contractor is responsible for nominating a Classification Officer 

to be concurred by the DOE Oak Ridge Classification Officer and 

appointed by DOE Headquarters. If the Contractor does not have 

an appointed Classification Officer, the Contractor shall nominate 

Derivative Classifiers to be appointed by the DOE Oak Ridge 

Classification Officer. 

Y-12 – The Y-12 site M&O Contractor (with oversight from the 

NNSA Production Office) conducts or delegates authority for 

classification reviews and approves information for public release.  

ORNL and ETTP – The Oak Ridge Classification Officer conducts 

or delegates authority for classification reviews and approves 

information for public release. 

Controlled Area/ 

Facility Access 

ORNL and Y-12 – The ORRCC Contractor is responsible for 

coordinating with the respective ORNL and Y-12 site M&O 

Contractors for badge reader access to controlled areas/facilities 

(as applicable). 

ETTP – Not applicable. 
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Category Description of Interface 

Emergency 

Management and Fire 

Protection 

ETTP – Fire protection and emergency response provided by the 

City of Oak Ridge. 

ORNL and Y-12 – The respective site M&O Contractor provides 

emergency services (including fire protection) and site emergency 

preparedness. Additionally, the site M&O Contractor approves 

fire loading and combustible loading fire plans.  

Emergency 

Notification System 

(ENS) 

ORNL and Y-12 – The respective site M&O Contractor maintains 

the ENS and connects/disconnects all required structures to the 

ENS, upon request. 

ETTP – Not applicable. 

Excavation/Penetration 

Permits 

ORNL – Based upon a request from the ORRCC Contractor, the site 

M&O contractor performs utility locates and provides historical 

drawings to the ORRCC Contractor. The ORRCC Contractor uses 

the utility locations and drawings in the development of its 

excavation/penetration permit. 

Y-12 – The site M&O Contractor prepares and approves all 

excavation/penetration permits based on a request from the 

ORRCC Contractor. The ORRCC Contractor uses the approved 

excavation/penetration permit and follows its own 

excavation/penetration permit process. 

ETTP – The ORRCC Contractor prepares and approves 

excavation/penetration permits on EM-owned property. The 

ORRCC Contractor must coordinate with the respective property 

owner for excavations/penetrations on non-EM-owned 

(transferred) property. 

Infrastructure Changes ORNL and Y-12 – The respective site M&O Contractor requires 

written agreement (e.g., MOU/MOA) for infrastructure changes 

such as establishing laydown areas, installing trailers, building 

roads, establishing waste staging areas, etc. Utility modifications 

are addressed separately. 

ETTP – Not applicable. 

National Historic 

Preservation (NHP) 

and National Park 

Service (NPS) 

ORNL and Y-12 – The ORRCC Contractor, DOE Oak Ridge 

Reservation Cultural Resources Coordinator, State Historic 

Preservation Officer, and respective site M&O Contractor review 

NHP documentation prior to demolition activities. 

ETTP – The ORRCC Contractor shall coordinate with the NPS on 

the installation of wayside exhibits around the K-25 building 

footprint. 
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Category Description of Interface 

Operational 

Responsibility 

ORNL and Y-12 – DOE/NNSA will reassign operational 

responsibility from the respective site M&O Contractor to the 

ORRCC Contractor prior to cleanup activities of non-EM-owned 

structures/areas. MOAs/MOUs will be established, as necessary. 

ETTP – Not applicable. 

Outfall 200 Mercury 

Treatment Facility 

(OF200 MTF) 

Y-12 – The ORRCC Contractor shall interface with the OF200 MTF 

Construction Contractor (an Environmental Management Prime 

Contractor) as necessary to perform contractual responsibilities. 

See the Outfall 200 Mercury Treatment Facility Responsibility 

Matrix that immediately follows this table. 

Regulator Interface ETTP, ORNL, and Y-12 – The ORRCC Contractor shall coordinate 

with DOE prior to interactions with regulators and shall make 

copies available to DOE upon request of all correspondence (e.g., 

reports, findings, records of phone conferences, meeting minutes, 

etc.). Representatives of DOE, the ORRCC Contractor, and 

regulators may meet periodically, as required. 
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Category Description of Interface 

Safeguards & Security 

(S&S) 

ETTP, ORNL, and Y-12 – A DOE prime contractor provides 

protective force resources for ETTP. The respective site M&O 

contractor provides protective force resources and site-security 

services at ORNL and Y-12. The ORRCC Contractor shall be 

responsible for site-security services (non-protective force) at 

ETTP, and all other S&S requirements to protect DOE assets 

within its scope of authorized Task Orders.  

The ORRCC Contractor shall coordinate with the appropriate site 

security contractor as it relates to Contract scope, and provide 

relevant information and/or support for site-wide security 

requirements to include but not be limited to: 

 Operational Planning and the Site Security Plan 

 Performance assurance, security condition response plans 

(included in Site Security Plans) 

 Surveys, Reviews, and Assessments 

 Vulnerability Assessments 

 Protective Forces (e.g., armed personnel, specialized 

equipment, and tactical procedures) 

 Classified Visits 

 Incidents of Security Concern 

 Unclassified Foreign National Visits 

 Material Control and Accountability movement or shipment 

ORNL – The Contractor shall designate a representative to 

participate in the ORNL Security Integrated Project Team that 

ensures communication, coordination, and integration between 

DOE and its contractors at the site. 

Site Liaison ORNL and Y-12 – The ORRCC Contractor shall arrange for the 

respective site M&O Contractor to designate a Site Liaison to 

coordinate and facilitate site services necessary for project 

execution. 

ETTP – Not applicable. 

Site Usage Fees ORNL and Y-12 – The respective site M&O Contractors charge an 

annual site usage fee per site occupant. This site usage fee 

includes site services such as emergency services (including fire 

protection), site emergency preparedness, site-wide regulatory 

compliance, sanitary waste management services, roads and 

grounds, etc. 

ETTP – Not applicable. 
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Category Description of Interface 

Transportation 

Logistics 

ORNL and Y-12 – The ORRCC Contractor shall coordinate 

transportation routes and plans (e.g., frequency, road closures, 

etc.) through the respective site M&O Contractor. The ORRCC 

Contractor shall coordinate with the respective site M&O 

Contractor and receive approval for transporting heavy equipment 

or oversized loads on- or off-site due to changes in traffic plans 

and portal disassembly, if needed. 

ETTP – The ORRCC Contractor shall maintain awareness of road 

ownership (e.g., public, private, or DOE-owned), and potential 

impacts to transportation routes and vehicle 

restrictions/requirements. 

Utilities ORNL and Y-12 – Utilities including water, electrical, gas, sewer, 

and communication services will be purchased from the respective 

site M&O Contractor. 

ETTP – Water and sewer have been transferred to the City of Oak 

Ridge, with the exception of service lateral lines. The site gas 

infrastructure has been transferred to Oak Ridge Utility District. 
Plans are to transfer all overhead primary electrical service and 

associated poles to the City of Oak Ridge. 

Utility Modifications ORNL and Y-12 – All active utility systems are the responsibility of 

the site M&O Contractor. Any modifications or relocation 

necessary to maintain continuity of site programmatic missions 

will be performed by the site M&O Contractor at their expense. 

Utility service connections, isolations and/or tie-ins necessary to 

support EM activities will be performed by the site M&O 

Contractor as a service to be purchased by the ORRCC 

Contractor. The site M&O Contractor will also review and 

approve utility design changes. 

ETTP – Not Applicable. 

Y-12 Perimeter 

Intrusion Detection 

and Assessment 

System (PIDAS) 

Y-12 – The Y-12 site M&O Contractor will reconfigure the PIDAS 

to exclude the Beta 4 and Alpha 5 Complexes to facilitate cleanup 

work with uncleared workers. 

Acronyms: 

DOE        U.S. Department of Energy 

EM          DOE Office of Environmental Management 

ENS         Emergency Notification System 

ETTP       East Tennessee Technology Park 

M&O       Management and Operating 

MOA       memorandum of agreement 

MOU       memorandum of understanding 

NHP        National Historic Preservation 

 

NNSA     National Nuclear Security Administration 

NPS         National Parks Service 

ORNL      Oak Ridge National Laboratory 

ORRCC   Oak Ridge Reservation Cleanup Contract 

PIDAS     Perimeter Intrusion Detection and 

                     Monitoring System 

S&S         Safeguards and Security 

Y-12        Y-12 National Security Complex 
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Outfall 200 Mercury Treatment Facility Responsibility Matrix 
 

This matrix summarizes the roles and responsibilities for the various contractor entities involved 

in the Outfall 200 Mercury Treatment Facility, including Oak Ridge Reservation Cleanup 

Contractor responsibilities described in Performance Work Statement Section C.5.6. 

 

Legend: P – Primary Contractor responsible for accomplishment of activity 

S – Activity Support (as needed) 

O – Assistance in Activity Oversight (as needed) 

 

Activity 

Vendors to 

the OF200 

MTF 

Construction 

Contractor  

OF200 MTF  

Construction 

Contractor 

ORRCC 

Contractor 

(OF200 MTF 

Construction 

Support Role)* 

ORRCC 

Contractor 

(OF200 MTF 

Operating 

Role)* 

Construction 

Execute Factory Acceptance 

Testing per Startup Test Plan 
P O O  

Execute Construction 

Acceptance Testing per Startup 

Test Plan 

 P O  

Develop Acceptance Test 

Procedures per Startup Test 

Plan 

S S P  

Execute Acceptance Test 

Procedures per Startup Test 

Plan 

S P O  

Operational Readiness 

Develop Checkout, Testing, and 

Commissioning Plan 
  P 

 

 

Execute Checkout, Testing, and 

Commissioning Plan 
  O P 

Develop Operations Acceptance 

Test Procedure 
   P 

Execute Operations Acceptance 

Test Procedure 
  O P 

Establish and Implement Safety 

Documentation for Facility 
   P 

Perform a Readiness Activity 

prior to Startup 
   P 

Prepare a Phased Construction 

Completion Report for 

regulatory approval 

  P  

Prepare Critical Decision  

(CD)-4 for DOE approval prior 

to Operations 

   P 
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Activity 

Vendors to 

the OF200 

MTF 

Construction 

Contractor  

OF200 MTF  

Construction 

Contractor 

ORRCC 

Contractor 

(OF200 MTF 

Construction 

Support Role)* 

ORRCC 

Contractor 

(OF200 MTF 

Operating 

Role)* 

Develop and implement a 

Transition to Operations Plan 

   P 

* These two roles will be fulfilled by the Oak Ridge Reservation Cleanup Contractor from Construction through Startup. 

 

Acronyms: 

OF200 MTF   Outfall 200 Mercury Treatment Facility 

ORRCC          Oak Ridge Reservation Cleanup Contract 
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